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     Project Number (Assigned by Designated Federal Official): 
  
1. Fiscal Year(s) You are Requesting Funds  (Check One or Both)                        
 
2. Project Name Theater in the Pines Inside Electricity & Seating 3. County(s) Utah 

4. Project Sponsor Gary Gray 5. Date 3/15/2016 

6. Sponsor’s Phone Number 801-669-0104 7. Sponsors E-mail gcgray@fs.fed.us 

8. Sponsor’s Mailing Address 390 North 100 East Pleasant Grove, Utah 84062 

 
9. Forest Service Person Familiar With Project Sarah Flinders 

 
10. Title II Funds Requested 11. Partner Contribution 12. Total Project Costs 

$17,290.00 $9,469.20 $26,759.20 

 
13.  Project Start Date: August 2016 Project End Date:  October 2016 

 
14. Project Location [Sec. 203(b)(1)] (Legal description, road #’s, watershed, land ownership.) 

Aspen Grove, Theater in the Pines, Forest Service 

 
15. Project Description [Sec. 203(b)(1)] (max 30 lines.) 

Theater in the Pines is an historical amphitheater that was constructed by the Civilian Conservation Corp, 
in the 1930’s, as a place for the general public to utilize for plays or as a meeting place to prepare for the 
Timpanogos hike. With its beautiful rock work and majestic views of Timpanogos Mountain, Theater in 
the Pines lives up to its name. Historical pictures give us a glimpse in the past and help us appreciate the 
craftsmanship of the theater and beauty of the split log seating. What a site it must have been to watch the 
legend of Timpanogos being performed, while sitting in the shadow of the majestic mountain that inspired 
the legend.  
According to pictures, and historical research, Theater in the Pines was originally constructed with rock for 
the walls and part of the theater, split logs for the seating, and electricity for lighting. Over the years the 
Theater has fallen in disrepair and has lost some of the beauty and grandeur of the past. The Forest Service, 
along with other outside organizations, has begun a four phase effort to restore Theater in the Pines to what 
it once was and make it a place for the public to enjoy with families and friends.  

 Phase 1: Repairing the historic rock work 
 Phase 2: Removal of old and unsafe bridges and installation of safe, log bridges that more closely 

reflect the historic nature of the amphitheater 
 Phase 3: Electrical 
 Phase 4: Seating 

We have completed Phase 1, 2 and the first part of phase 3 by bringing electricity to the theater in the 
summer of 2015. The purpose of this project will be placing an electrical panel inside the structure to make 
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electricity available for public use. Phase 3 will be complete after this project. Phase 4, which is the 
seating, will begin this summer. We plan on placing wood planks on top of the first five rows of the 
existing cinderblock. Volunteers, most likely Eagle Scouts, will help with the ground work of panting the 
cinderblocks, leveling the ground, and placing the word planks. The plank seating will help the public 
enjoy the amphitheater, until funds become available for a complete restoration of the seating, whether it’s 
the original split logs or terraced.  
Theater in the Pines is a beautiful amphitheater and is cherished by the public for its rich history and 
historical rock work. The older generation will always remember it for what it was, and with a little work, 
the rising generation can cherish it for what it is.          
 
 
16. Project Goals and Objectives (what the project will accomplish) [Sec. 203(b)(1)] (max 20 lines) 

Project Goals: 
 Restoring the amphitheater, as closely/feasibly possible, to what it was when it was constructed  

Objectives: 
 Pull power from new transformer inside the structure 
 Place an electrical panel or Circuit Breaker Panel inside the structure 
 Place Outlets within the structure  
 Level first five rows of cinderblock 
 Attach 3’ x 12” wood planks onto the cinderblock  

 
17. Coordination of this project with other related project(s) on adjacent lands? Yes  No X 

If yes, then describe (max. 10 lines) 

 
18. How does proposed project meet purposes of the Legislation? [Sec. 203(b)(1)] (check all that apply)

X Improves maintenance of existing infrastructure. [Sec. 2 (2)(A)(i)]  

 Implements stewardship objectives that enhance forest ecosystems.  [Sec. 2 (2)(A)(ii)] 

 Restores and improves land health and water quality.  [Sec. 2 (2)(A)(iii)] 

X 
Improves cooperative relationships between people that use and care for Federal land and the agencies that 
manage Federal land [Sec. 2 (3)] 

 
 
19. Project Type [Sec. 203(b)(1)]  (check one)

 Road Maintenance [Sec. 2 (2)(C)(i)]  Trail Maintenance [Sec. 2 (2)(C)(i)]

 Road Decommission/Obliteration [Sec. 2(2)(C)(i)]  Trail Obliteration [Sec. 2 (2)(C)(i)]

 Soil Productivity Improvement [Sec. 2 (2)(C)(ii)]  Forest Health Improvement [Sec. 2 (2)(C)(iii)]

 Watershed Restoration & Maintenance. [Sec. 2 (2)(C)(iv)]  Fish Habitat Restoration [Sec. 2 (2)(C)(v)]

 Control of Noxious Weeds [Sec. 2 (2)(C)(vi)]  Wildlife Habitat Restoration [Sec. 2 (2)(C)(v)]

 Reestablish Native Species [Sec. 2 (2)(C)(vii)]  Fuels Management/Prevention [Sec. 2 (2)(C)(iii)]

X Other Infrastructure Maintenance [Sec. 2 (2)(C)(i)]  Conservation Education [Sec. 2 (3)]

 Other Project Type [Sec. 2 (2)(C)] (Specify)  
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20.  Measure of Project Accomplishments/Expected Outcomes [Sec. 203(b)(5)] 

a.  Total Acres  b.  Total Miles  c.  Number of Structures  

d.  No. Laborer Days  e.  Estimated People Reached (for conservation education projects):   

f.  Other (specify)  

 
 
21.  Merchantable Material Contracting Pilots [Sec. 204(e)(3)]

 
Will the project generate merchantable wood product                   

Yes  No X

 
22.  Proposed Method(s) of Accomplishment   (check those that apply) 

X Contract X Federal Workforce Other (specify below)

 County Workforce  Volunteers  

 
 
23.  Previous Title II Funding 

Title II Year Request Funding Title II Year Request Funding 

FY07     FY11  $64,000 $64,000 
FY08     FY13  $ 37,395 $37,395  
FY09     FY14 $13,000 $13,000 
FY10     Totals $114,395 $114,395 

 
 
 
 
 

24.  Budget Summary

  
              
          Other Contributions  

Budget Categories 

Title II 
Funds 

Requested 
(1) 

 
 

 
 

Forest 
Service  

(2) 

  
 
Partner 
Name 
      (3) 

   
 
Partner 
Name 
     (4) 

   
 
Total Costs 
         (5) 

a. Personnel    $6,990.00   $6,990.00 

b. Fringe benefits       

c. Travel       

d. Equipment   $619.20   $619.20 

e. SEPA, NEPA & Sec. 7 ESA   
consultation 

        

f. Permit acquisition         
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g. Materials & supplies $9,200.00         $250.00   $9,450.00 

h. Project design & engineering   $3,700.00        $3,700.00 

i. Contractual   $6,000.00     $6,000.00 

j. Monitoring         

k. Other (specify)         

l. Other (specify)         

m. Other (specify)         

n. Other (specify)       

o. Indirect costs – Applicant/Partner       

p. Total  $15,200  $11,559.20     $26,759.20 

 
Amount from Column 1, Item p desired by fiscal year 

$15,200   FY2016   

 
 
You must attach a detailed cost worksheet to show additional information that 
supports the lump sum figures provided above which displays how you determined the 
cost figures above, e.g. Salary/Labor = hrs or days x rate; Travel = miles x rate or months x FOR rate, days x 
per diem rate; Equipment Use = hrs or days x rate; Supplies & Materials--list of items and estimated cost; Printing = 
estimated cost per item; Indirect Cost = Direct cost x current indirect rate. 
 
This information is needed to substantiate your budget estimate.  In addition, indicate if 
contributions are Cash=C or In-Kind= IK.  If your project requires Forest Service resources, 
be sure they are included in the Title II funds requested. 
 
Use the attached cost worksheet or one of your choosing as long as specific details are 
included. 
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25.  Project Work Form 

List tasks and time frames necessary to complete your project.  Show who will complete each task. 

Tasks Time Frame Who Will Complete Work 
 
Purchase Materials For Seating 
 
 

Summer of 2016 Develop Recreation Manager 

 
Volunteer Projects to Prep and 
Install Seating 
 
 

Summer & Fall of 2016 Volunteer Coordinator 

Start process for Contracting Summer of 2016 Forest Engineer 
 

 
Purchase Materials For Electrical 
 
 

Fall of 2016 Contractor 

 
Install Electrical Panels 
 
 

Fall of 2016 Contractor 

Pull Wiring into Structure 
 

Fall of 2016 Contractor 

Install Electrical Outlets 
 

Fall of 2016 Contractor 

 
 
 
 

  

 
 
 
 

  

 

 
26.  How will cooperative relationships between the people that use federal lands and the agencies that manage 
them be improved? List known partnerships or collaborative opportunities  [Sec. 2 (3)]  
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Relationships between Forest Service and outside parties, specifically the North Fork Community, will be 
improved by the cooperative actions used to restore electricity to this historical site, and the use that the 
amphitheater will provide upon completion.  
 

27.  How is this project in the best interest of the community? [Sec. 203 (b)(7)]  Identify benefits to communities.  

Theater in the Pines amphitheater is used daily by the BYU Aspen Grove Camp for summer activities. 
When electricity is restored, the theater will also be used for evening programs given by Timpanogos Cave 
National Monument, in partnership with the Forest Service. In addition, this historical site will be open to 
the public to use as a place to meet, entertain, and recreate on the Uinta-Wasatch-Cache National Forest.  
 

28.  How does project benefit federal lands/resources? 

This project benefits federal lands in that it restores a historical place that will give us a venue to interact 
with the public, provide conservation education opportunities, and share the history of the canyon, etc. 

29.  Target Species Benefited (if applicable) N/A 
 
 

30.  Status of Project Planning [Sec. 204 (b)] 

a. NEPA* Analysis Complete? Yes  No  
Not Applicable (Falls 
under maintenance) X 

b.  NOAA* Fisheries Sec. 7 ESA* Consultation 
Complete? 

Yes  No  Not Applicable X 

c.  USFWS* Sec. 7 ESA Consultation Complete? Yes  No  Not Applicable X 

d.  Survey & Manage Complete? Yes  No X Not Applicable  

e.WDFW* Permits  
-Formal HPA* Complete 
-Covered under MOU* and WDFW* 
-Not Completed 

Yes  No  Not Applicable X 

f. COE* 404 Fill/Removal Permit Obtained? Yes  No  Not Applicable X 

g. SHPO* Concurrence Received? Yes  No  Not Applicable X 

h. Project Design(s) Completed? Yes  No X  

*NEPA=National Environmental Policy Act, NOAA=National Oceanographic and Atmospheric Administration. ESA=Endangered Species 
Act, USFWS=Unites States Fish and Wildlife Service, WDFW=Washington Department of Fish and Wildlife HPA-Hydrologic Permit 
Approved, MOU-Memorandum of Understanding, COE=Army Corps of Engineers, SHPO = State Historic Preservation Officer 

 
 

31.  Monitoring Plan [Sec. 203(b)(6)] 

a. How will the positive or negative impacts of the project be identified and tracked? [Sec. 203 (b)(6)(A)]

Positive or Negative impacts will be monitored by District Personnel 
Who is responsible for this monitoring item? Pleasant Grove Ranger District Recreation Staff 

b. How will the project be evaluated to determine how well the proposed project contributes towards local 
employment and/or training opportunities, including summer youth jobs programs such as the Youth 
Conservation Corps where appropriate?  [Sec. 203 (b)(6)(B)(i)] 
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Seasonal employees hired by the Forest Service are scheduled to work on this project 
Who is responsible for this monitoring item? Pleasant Grove Ranger District Recreation Staff 

c.   If applicable, how will the project be evaluated to determine if the project improved the use of, or added value to, 
any products removed from the land? [Sec. 203(b)(6)(B)(ii)] N/A 

           Who is responsible for this monitoring item? N/A 
d.   Identify total funding needed to carry out specified monitoring tasks (Item k., Column D in 

Project Costs table)  Monitoring will be conducted as part of the project 
$ NONE 

What are the sources for funding? Pleasant Grove Ranger District Discretionary Funding 
 
32.  Accomplishment Reporting 
Accomplishment information will be required at the close of a funded project.  Project photos of before and 
after are encouraged. 
 

EXPANDED PROJECT BUDGET 

                                                               Other Contributions 

Cost Category 
Description 

Title II Funds 
Request 

Forest 
Service Partner 1 Partner 2 Total 

a.  Personnel           
Project Lead Time @ $254/Day, for 10 days 
to coordinate with engineering, contracting, 
and help with construction. 
   $2,000.00     
Two person crew @ $150/Day, for 4 days 
to assist in construction, finish work and 
clean up.  $600.00   
Four Eagle Scout Projects with a total of 
five volunteers per project. Value of 
volunteers is estimated at $23.07/hr for five 
hours  $2,300.00   
Volunteer Coordinators Time 
@$209.00/Day for 10 days to plan and 
coordinate volunteers  $2,090.00   

Subtotal   $6,990.00        $6,990.00

b.  Fringe Benefits       

               

Subtotal           

c.  Travel          

     

Subtotal          

d.  Equipment          

Backhoe ($17.20/Mile @ 36 Miles)  $619.20   
   

Subtotal  $619.20   $619.20

e.  SEPA,NEPA, & Sec.7 ESA 
Consultation          

     
   

Subtotal     

f.  Permit acquisition     
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Subtotal     

g.  Materials and Supplies          

4 inch Conduit @1,000 Feet $3,000.00    

5 Pull Boxes $2,000.00    

1 Custom Pedestal $2,000.00    
32 planks @3” X 12” X 16’ $68.57 Per 
Board  $2,200.00    

Hardware and Stain  $250.00   

Subtotal $9,200.00   $250.00        $9,450.00

h.  Project Design and Engineering      
Forest Engineers time @ $366/Day for 
10 days  $3,700.00   

Subtotal   $3,700.00        $3,700.00  

i.  Contractural      

Electricians to install electrical panels, 
outlets and wires $6,000.00    

Subtotal $6,000.00          $6,000.00  

j.  Monitoring          

Subtotal           

k.   Indirect costs – Applicant/Partner           

Subtotal           

l.   Other (specify)             

Subtotal          

Project Total $15,200.00   $11,559.20        $26,759.20
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Insert maps here: 
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